
Draft Estimated costs submitted by Link Group for Ravenscraig, Greenock in July 2017

WORKS COSTS TOTAL

SUBSTRUCTURE

Basic Underbuilding & Grd Floor £1,755,402.27

Self Financing Sustainability £0.00

Lift £0.00

Specialist Equipment £0.00

Ground Conditions £431,818.18

Planning Etc Conditions £0.00

Existing Services £0.00

Sustainability £0.00

Other £0.00

£2,187,220.45

SUPERSTRUCTURE

-Basic £11,542,204.55

Self Financing Sustainability £409,090.91

Lift £0.00

Specialist Equipment £0.00

Secured by Design £85,227.27

Planning Etc Conditions £0.00

Sustainability £0.00

Other £0.00

£12,036,522.73

EXTERNAL WORKS

Basic £2,262,461.36

Self Financing Sustainability £0.00

Play/Recreation Areas £34,090.91

Specialist Equipment £0.00

Secured by Design £68,181.82

Demolition/Site Clearance £1,363,636.36

Ground Conditions £0.00

Planning Etc Conditions £1,138,636.36

Existing Services £0.00

Utilities Charges £0.00

Boundary Retaining Walls £0.00

Off Site/Future Development £0.00

Sustainability £0.00

Other £0.00

£4,867,006.82

ROADS, PARKING & FOOTPATHS

Basic Roads, Parking & Footpaths £1,565,050.00

Self Financing Sustainability £0.00

Specialist Equipment £0.00

Secured by Design £0.00

Ground Conditions £0.00

Planning Etc Conditions £1,625,000.00

Existing Services £0.00

Off Site/Future Development £500,000.00

Sustainability £0.00



Other £0.00

£3,690,050.00

TOTAL £22,780,800.00

Included in the costs detailed above are the following ad hoc costs specific to this project

ADHOC COSTS TOTAL

SUBSTRUCTURE

Trench fill/vibro foundations £263,000.00

Breaking out rock £100,000.00

Gas membrances £17,000.00

£380,000.00

EXTERNAL WORKS

Demolition/Site Clearance £1,200,000.00

Excavation and disposal of uncontrolled waste site £20,000.00

Decontamination and removal of fuel tanks £20,000.00

Eradication of knotweed and ongoing treatment £200,000.00

Capping site - 600 deep £347,000.00

Surface water attenuation systems £315,000.00

Provision of new substation £100,000.00

£2,202,000.00

ROADS, PARKING & FOOTPATHS

Upgrade existing roads on site to adoptable standard £1,430,000.00

Traffic light signals to site entrances £200,000.00

Upgrade access road to adoptable standard £40,000.00

Strengthen/upgrade access bridge £200,000.00

£1,870,000.00

TOTAL £4,452,000.00


